











From the Specifications for Double Rocky Mountain Double Vault Toilet Buildings and Suggestions for
Installation of all Double Rocky Mountain Models (CXT Incorporated), site preparation for the vault toilet
includes:

Excavation and Elevation
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Comply with all applicable OSHA Standards for excavation.

Excavated for the installation of the toilet vault to a depth that will allow the structure site to be
free draining after installation is completed. Allow for a 2-inch leveling course beneath the
toilet vault. Stockpile topsoil in a separate pile at sites.

Finish floor elevation will be as shown on plans.

No excavations will be left open more than seven days unless approved by the Owner.

All excavations left open overnight will be properly protected by the Contractor, and must be
approved by the Owner.

Backfill and Compaction

1.

Compact the natural ground at the bottom of the vault excavation with a minimum of three
passes with a whacker-type mechanical compactor or equivalent approved by the Owner.

Install sand or aggregate bedding material for leveling course. Compact leveling course with one
pass with a whacker-type mechanical tamper of equivalent approved by the Owner. Grade
leveling course so there will be no high spots in the middle of the vault bottom. Compact with a
second pass with a whacker of approved equivalent tamper.

Set vault in place and check for level. Backfill around the vault structure. Use excavated
material as backfill except that rocks larger than 6-inches in maximum dimension shall not be
placed within 6-inches of the exterior vault walls.

Fill adjacent to the building entry will have excavated material placed in 8-inch loose lifts and
compacted with a minimum of two passes with a whacker-type mechanical compactor or
equivalent approved by the customer.

Finish Grading

1.

Spread excess excavated material from the vault around structure. Intended final grade is flush
with top of front slab. Allow for placement of topsoil to reach that grade. Grade backfill away
from structure as shown on Standard Plans.
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